

Appendix

Sr. No.	Tender No.	Name of Item with Specification	Approximate qty.	Unit
1	2019/20/A	Coloured cloth of choice and jute flooring using nails and tape (Green net flooring)	1860	sq.m.
2	2019/20/B	Stage built on strong frame having iron / wooden support with cross bracing, flooring stage with jute / coloured cloth of choice, construction of staircase / ramp corresponding to stage and hanging cloth frill along the sides of the stage one meter high stage		
		Stage for multimedia	45	sq.m.
		Stage for videography	45	sq.m.
		Stage for VIP Green Room Platform	120	sq.m.
		Stage for reporters as per suggestion	60	sq.m.
3	2019/20/C	Stage built on strong frame having iron / wooden support with cross bracing, flooring stage with jute / coloured cloth of choice, construction of staircase / ramp corresponding to stage and hanging cloth frill along the sides of the stage 1.5 meter high stage		
		Main stage	120	sq.m.
		Stage for cultural program	25	sq.m.
		Platform for LED	25	sq.m.
		Platform extended on the left and the right side to access the staircase	40	sq.m.
		Wooden towers for sound system (full height)	10	sq.m.
		Platform for chemical toilet water tank	30	sq.m.
4	2019/20/D	<u>Skyblue screen behind the stage:</u> Building a frame wall / screen of required height with supporting wooden frame / wooden strip bracing, strengthening it with anchor, draping it with coloured cloth of choice. It will be covered with a banner of selected design. Banner may be of cloth / flex having size 6 x 4 or 8 x 4, <i>Skyblue screen upto 3m high</i>		
		Upper skyblue half screen on the backside of the green room behind the stage of main dome	120	sq.m.
		Upper Skyblue half screen on the front side of the main dome	120	sq.m.
5	2019/20/E	<u>Skyblue screen behind the stage:</u> Building a frame wall / screen of required height with supporting wooden frame / wooden strip bracing, strengthening it with anchor, draping it with coloured cloth of choice. It will be covered with a banner of selected design. Banner may be of		

		cloth / flex having size 6 x 4 or 8 x 4. <i>Skyblue screen more than 3m high</i>		
		Curtain behind the skyblue screen flex banner of the main stage	60	sq.m.
		Screen on top of the backside green room of the screen behind the main stage that is visible clearly at the entry	125	sq.m.
		Full size screen behind the dome of the stage covering the dome	150	sq.m.
6	2019/20/F	Creating a framing wall or hanging silky frills along the periphery of the pavilion by draping fancy cloth/jute on the wooden strips of readymade frames <i>(wall framing) Cloth wall upto 1.85m high</i>	200	running feet
7	2019/20/G	Waterproof ceiling of the pavilion with plastic / tarpolin and colourful cloth with frills on the cross bracing frame made up of bamboo / 2" to 3" wooden sticks (waterproof pavilion) (Full size waterproof lining at the back of the main dome to prevent rain water from entering the stage and green room)	200	sq.m.
8	2019/20/H	Iron dome: Creating structure of dome with readymade frames, RCC, foundation base step fitted with nut-bolt, wrapping a thick plastic / tarpolin and cloth of choice with frills on the ceiling of the pavilion. (construction of waterproof dome pavilion) (Main dome)	1300	sq.m.
9	2019/20/I	Constructing Barricades: Constructing 1.2m high (from the ground) barricades with galvanize pipes by planting 0.60m deep in the ground and tying them with ropes (three rows of 40mm diameter vertical angle / channel / 1.8m long square wooden support) (Barridaces construction)	600	running feet
10	2019/20/J	Plastic molded chair with cover	700	No.
11	2019/20/K	2 seater sofa (leather)	50	No.
12	2019/20/L	Single seat steel frame chair (sofa type)	200	No.
13	2019/20/M	Inside counter, inside pavilion, scattered in the garden and at other places	10	No.
14	2019/20/N	Covered counter table-2 with frills and other adornment	10	No.

15	2019/20/O	Plywood flooring on main stage (19 m.m. plywood)	120	sq.m.
16	2019/20/P	Designer Gate around with good qualitable satin cloths wooden framming each side with design photo like more than 10 feet high and 8 inch high(i.e. 10*8 size gate)	02	No.
17	2019/20/Q	Red Carpet (Brand New Blue Carpet Flooring)	900	sq.m.
18	2019/20/R	Rostam (Podium)	01	No.
19	2019/20/S	VVIP Toilet (Fiber Optic Chemical Wash Toilet)	02	Nos.
20	2019/20/T	Banner fittings	10	Nos.
21	2019/20/U	200 m.l. Packaged Cold Mineral Water	2500	Nos.
22	2019/20/V	20 Ltr. Cold Mineral Water Jar with plastic glasses	25	Nos.
23	2019/20/W	Teepoi (with Teak wood Frame and Glass)	15	Nos.
24	2019/20/X	Big VIP Bukey (Teepoi, on Back Drop Podium and other Various Place for Decorating)	30	Nos.
25	2019/20/Y	Flowers and aesthetics for placing a plaque	02	Nos.
26	2019/20/Z	Decoration at the gate (Toran)	10	Nos.
27	2019/20/AA	Decorative VIP Bericating	10.	Nos.
28	2019/20/AB	Heavy Hungama Sound System Set all Type of required Mike, Amplifire, Speaker, Wiring, Operating (Heavy Sound System Set for VVIP Program 24 Nos. Mid, 12 Nos. Columns, Stemilizer, Heavy Mixer Set, Amplifire Set, Mike Stand, Codeless Mike, Wire Mike, Laptop, Players and, other Miscellaneous equipment for VVIP Program)	1	No.
29	2019/20/AC	400 volts Metal Light	25	Nos.
30	2019/20/AD	VIP Pedal Stand Fan for Main Stage	10	Nos.
31	2019/20/AE	Plug Point	50	Nos.
32	2019/20/AF	Covering (Upside Fasia) 63 x 15 Main Dom and Other	02	Nos.
33	2019/20/AG	VIP Single Seated Leather Sofa	10	Nos.
34	2019/20/AH	VIP Two Seated Leather Sofa	10	Nos.
35	2019/20/AI	Ceiling Fan For Main Dom and Mandap	25	Nos.
36	2019/20/AJ	Waiter for supplying Water to VVIP Person and General Public	10	Nos.
37	2019/20/AK	Labour for Cleaning place and Miscellaneous Work	10	Nos.

38	2019/20/AL	LED TV having minimum size of 46 inch with Stand and Operating System	4	Nos.
39	2019/20/AM	Supply Generator with SE3 Operating 125 kv for VVIP Silent Set with Heavy Generator Set for VIP set	4	Nos.
40	2019/20/AN	Providing and Installing Air Conditioner Having Capacity of 4 tone	40	Nos.
41	2019/20/AO	LED Screen having size of 08' x 12'	03	Nos.
42	2019/20/AP	Fresh Flower Decoration Work : (VVIP Engrilis Chanel flower decoration) VVIP Engrilis channel flower, Back drop of Main stage, Back drop of stage upside, front border railing of stage, etc. as per instruction (Original Orchids Chanel flower decoration)		
		On Blue Curtains for Main Stage $60 + 22 + 22 = 104$	104	ft
		Banner on Stage $30+8+30+8 = 76$	76	ft
		Front Border of main Stage $60+5+5 = 70$	70	ft
		Front Border of Cultural Stage $50+5+5+25+25+5+5 = 120$	120	ft
		On Podium $3+6 = 9$	9	ft
		Chanel flower decoration on Gate for VVIP $15+10+10 = 35$	35	ft
		Big size Buke for decorating on Blue screen of Stage $1.5+1.5 \times 6\text{nos} = 13.5$	35	ft
43	2019/20/AQ	Generator Fuel (Diesel) 125 KV generator set per hour 15 liters of diesel, a common generator sets, 10 hours of usage and 5 hours for night, means 1 ng generator x 10 + 5 hours x per hour 15 liters of diesel = 225 and main program on the day from 11 am to 7 pm, total 9 hours generator is kept, according to the 3 generator x 15 hours per liter x total 9 hours = 405+ next day Over 225 software = 630 liters of diesel	700	Ltr.
44	2019/20/AR	Panel Board 2000 AMP : for manage all Electric Equipment Panel board set T.P switches and MCB fuse	6	Nos.
45	2019/20/AS	Changeover Convertor : Power Auto switch on when Disconnect Main Power.	2	Nos.
46	2019/20/AT	Heavy Hungama Cable Wiring 150core Heavy Cable : (Armed Aluminium Cable For Supply of Power From Torrent Power Thesser to Generator Panel Board and Different Panel Board for Program Place.	370	mtr.

47	2019/20/AU	Providing Green Room For VVIP : Surrounded (Laminated Panel Wall) inside Pentry and Toilet Block & 10 feet Height with entry or Exit to pentry & Toilet Room.	70	Sq m.
48	2019/20/AV	Installing Wi - Fi Connection for HD Definition HD Camera For Live Telecast	1	No.
49	2019/20/AW	HD Videography	1	No.
50	2019/20/AX	HD Photographer	1	No.
51	2019/20/AY	Live streaming on social media with bandwidth of 20 mbps	1	No.
52	2019/20/AZ	Stage for photography in the garden area (for around 120 persons)	1	No.
53	2019/20/BA	Cordon Dining area with seating arrangement in the ground floor foyer area for the VIP guests	30 x 11	mtr.
54	2019/20/BB	CCTV setup with recording	01	No.
55	2019/20/BC	Public liability insurance	01	No.
56	2019/20/BD	Pagoda Structure	04	Nos.